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5. 
Buyer Added Bid 
Specific ATC - GIT 
& GCC link 

Please Click the link for further details of GIT and GCC as 
per the links :  
 
GIT : https://www.spmcil.com/wp-
content/uploads/2024/06/GIT-3.0-1.pdf 
GCC : https://www.spmcil.com/wp-
content/uploads/2024/06/GCC-3.0-1.pdf 
 

 
 
उपरोƅ िनिवदा की बाकी सभी िनयमो ंएवं शतŘ मŐ कोई पįरवतŊन नही ंहोगा ।  
All other terms and conditions of above referred tender shall remain unaltered. 
 
 
 
 
                   -sd/- 
                                           उप महाŮबंधक (सामाŤी)/ Dy. General Manager (Materials) 
                                                    कृते मुƥ महाŮबंधक / For  Chief General Manager 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



Sr no Page no
Section 

no.
Clause 

no.
As per Tender Query CNP comments

1 13 VI 1

Required Delivery Schedule : within twelve (12 ) Months 
from the date of issue of purchase order for the entire wok 
of Supply, installtion, testign and commissioning of air 
handling units with Accessories including PDI and FAT 
period

The delivery shall be within 12 months from the 
date of technical approval.

No Changes

2 13 VI 5.1

Scope of Inspection: 
The pre-dispatch inspection ( PDI ) shall be done by the 
CNP officials before the dispatch of material. i.e - Air 
hanlding units AHUs, Humidifers, Electrcial Panels, 
Distribution panels, chilled water pumps and condenser 
water pumps for sections wise as per matually agreed 
schedule for installtion at site ( section wise)

PDI Shall be Applicable for the AHU, Electrical 
panels, Chilled water & Cooling water pump & 
hudifiers only. However the PDI Shall be visual 
only. Or specify if you required any run test at 
OEM factory. As the run test is possible for the 
AHU & Pumps only however the acurate data 
shall be not getting during the run test.

No Changes

3 14 VI 6

Final Acceptance Test ( FAT )
The FAT of AHUs along with accessories for all sections 
will be carried out for continoues 30 working days at a 
time 
ii The Firm will have to take minimum 06 readings of DBT 
& WBT at an interval of 01 hrs using sling pshchrometer 
in all sections and reports may be prepared for readings of 
temp and RH recorded in each section.

The final Acceptance Test ( FAT ) Shall be carried 
out for the continoues 07 working days at a time ( 
section wise )
The firm shall be put the data logger to take 
readings of Temp & RH at an interval of 01 Hrs. 
in all sections and generat the comuperised 
report for each section.

No Changes

4 14 VI 8

Warranty Clause :
The firm will have to provide 24 months perfromance 
warranty for complete work including all the insatlled 
equipment with desired temp & RH in the various sections 
from the date of successful FAT.

As the work is carried out in phase manner and 
the FAT is also applicable in phase manner, 
hence we request that the warranty shall be 
considered 24 months from the successful FAT in 
Phase manner. ( First come first basis )

No Changes

PRE BID MEETING HELD ON 01.10.2026 AT 11.30AM.

Tender No: 2026_SPMCI_288775_1- TENDER DOCUMENT FOR SUPPLY, INSTALLATION, TESTING AND COMMISSIONING OF AIR HANDLING 
UNITS WITH ACCESSORIES ON TURNKEY BASIS
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5 15 VI 10

Payment terms :
the 70% payment will be released for each lime item for 
the Supply, installtion, testing and commissioning of Air 
hanlding units along with accessories such as chilled 
water piping, butterfly valves, balancing valves, Y-stainer 
etc.. section wise used to run individual section as per 
actual measuremnt and operation of AHU with 
corresponding capacity in CFM, if the AHUs fail to operate 
during operation trail, there shall be no payment made to 
firm till operation of AHUs aling with Its accessories.
ii. The balance 30% Payemnt along with 100% payment 
towards standard commissioning of AHUS will be released 
for all sections after completion and acceptance of all the 
works related to the Supply, installtion, testing and 
commissioning of Air handling units with accessories after 
sucessful compeltion of FAT as per actual measurement of 
each line item and issuarance of FAC.

Payment Terms :
80% Payment will be released with 100% GST for 
each line item against Supply.
10% payment shall be released against installtion 
of line items against varification of the 
measurement.
10% payment shall be released against 
commissioning and Final Acceptace test against 
each section.

Clarified that, after disscussion with 
technical dept./ Finance dept., if requried 
the amendment may be issued accoridingly.

6 15 VI 12
Other Requirment for bidders
12.2 Manufacturer's Authorisation Letter ( AS per section 
XIV ) : the Firm has to be submit manufacturer's 
Authorisation certificate for "Air Handling unit"

As the Section XIV is not available in tender 
documents, we consider the standard format of 
the OEM for the authorisation.

No Changes



PRE BID MEETING HELD ON 01.10.2026 AT 11.30AM.

Tender No: 2026_SPMCI_288775_1- TENDER DOCUMENT FOR SUPPLY, INSTALLATION, TESTING AND COMMISSIONING OF AIR HANDLING 
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7 16 VI 14

Liquidated Damages Clause :
Subject to GCC clause 28, if the supplier fails to
deliver any or all of the goods or fails to perform the 
services within the time frame(s)
incorporated in the contract, SPMCIL shall, without 
prejudice to other rights and
remedies available to SPMCIL under the contract, deduct 
from the contract price, as
liquidated damages, a sum equivalent to the ½% percent 
(or any other percentage if
prescribed in the SCC) of the delivered price of the delayed 
goods and/ or services for
each week of delay or part thereof until actual delivery or 
performance, subject to a
maximum deduction of the 10% (or any other percentage 
if prescribed in the SCC) of
the delayed goods’ or services’ contract price(s). During the 
above-mentioned delayed
period of supply and / or performance, the conditions 
incorporated under GCC subclause
23.4 above shall also apply. In all such cases GST would 
not be applicable on
LD.

The liquidated Damages : As this is work is 
depend on shutdown of each sections, as work is 
going on in existing faciltiy with min shutdown 
time. 
LD is 0.5% to max 5% against non delivered 
items only, However the dispatch confimration 
based on the shutdown shall be applicable or it 
shall be not applicbale against non dispatch 
confirmation.

No Changes

8 19 VII 1 Air handling unit technical specification.

1. Make mentioned is Citizen/ Zeco/ Edgetech or 
Equivalent, Any Erovent Certified make is 
acceptable - Please confirm
2. Kinldy confirm the thickness of ahu Panel.
3. Fan shall be EC or Plug type.
4. Cooling coil tube shall be min 12.5 mm dia.
5. Perfromance Data. Operating noise level in 50-
70 DB range from 3 mtr distance - please confirm

With reference to Point no. 2. The firm's who 
have attend pre-bid meeting have sugessted that 
as per standard available in market thickness of 
AHU Panel can be kept 50mm.

With reference Point No.03 : Fan shall be EC or 
Plug Type : Clarified that, after disscussion with 
technical dept., if requried the amendment may 
be issued accoridingly.

Other Point no.1,4 & 5 : No Changes

9 26 VII 6 SITC of Electrical Panels for AHU- Section 1, 2,3,4,5,6

1. Electrical Panel shall be TTA or PTTA or CPRI 
Approved only- Please specify.
2. Manufacturer Authorisation certificate ( 
Switchgea ) shall be applicable for the Panel 
Manufacturer only. 
3. As only ACB feeder shall be with modbus 
communication capacbility - Please confirm
Accordinlgy you can get only power details on 
SCADA system

Point no. 3. : Clarified that, after disscussion 
with technical dept., if requried the amendment 
may be issued accoridingly.

Other Point no.1 & 2 : No Changes
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10 28 VII 13

Design, SITC of Chilled water pumps along with 
Accessories 1. Specify the pump specification such as back 

pull out type horizontal split casing, MOC if 
impeller & Shaft, Mechnical seal etc…
2. Specify the Head & Flow rate of pump
3. Valves & stainers are part of pump or it shall 
be covered as indivual item in BOQ.
4. Electrical panel for the Pumps Shall be 
considered or use the existing panel with 
required modification.

No Changes

11 28 VII 14

Design, SITC of Condenser water pumps along with 
Accessories

1. Specify the pump specification such as back 
pull out type horizontal split casing, MOC if 
impeller & Shaft, Mechnical seal etc…
2. Specify the Head & Flow rate of pump
3. Valves & stainers are part of pump or it shall 
be covered as indivual item in BOQ.
4. Electrical panel for the Pumps Shall be 
considered or use the existing panel with 
required modification.

No Changes

12 34 VII 19 Supply and installtion of Thermal insualtion of Air 
handling unit 

1. Specify the make of insualtion material
2. Specify the thickness of insualtion for supply 
air and return air 

No Changes

13 34 VII 20
Supply and installtion of Acoustic insualtion of Air 
handling unit 

1. Specify the make of insualtion material
2. Specify the thickness of insualtion 

No Changes

14 48 VII 79 SITC of Temperature Gauge Specify the Size of gauge No Changes

15 48 VII 81 SITC of Auto Air vent Specify the Size of Air vent No Changes

16 49 VII 91
Supply and installtion of desk panel for AHU on/off and 
trip status in AC plant.

We understood this is audio annucation panel for 
all the AHU.
Total - 42 + 24 = 66 nos. On/ Off & trip status 
considered. 
To operate and status we have to run a control 
cabel from AHU zone panel to plant room, hence 
it may chances to loss the signal against any 
breakdown or cabel failure.  
We propsoed the scada or BMS system for easy 
operation. ( IP Base )

No Changes

17 51 5

The firm Will have to carry out the entire job on trunkey 
basis. The work will be carried out section wise and only 
one section at a time will be given The details of sections 
are.

Please, confirm the qty variation is applicable or 
not.
If not than billing shall be as per the BOQ qty 
only.

All the firm's who have attend pre-bid meeting 
had requested for Qty. variation of material to be 

allowded for pipe, cable, cable tray, ducting, 
insulation, MS fabrication/structure. Clarified 
that, after disscussion with technical dept., if 

requried the amendment may be issued 
accoridingly.
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18 52 9
Necessary shutdown of centralised AC plant, if required 
shall be given to the firm on Sunday/ Holidays

Sunday/ Holidays Shutodwn is very limited, 
Apart from that We required at 15 - 20 days 
shutdown to carried out dismatalling and 
reinstalltion with required civil work for each 
section  

No Changes

19 52 12
The firm will be allowed to work in the CNP premicsed 
during the regular working hours from 08 am to 05pm 
which may be further extended up to 07 pm

During the shutdown we required work min 18 
Hrs. hence the working permission shall be 
arranged or approved.

No Changes

20 52 13.3 Site survey & data ceollection
CNP shall be provide the existing layout of 
buidling or section to prepare the detail design 
and drawing.

No Changes

21 54 13.6.7

The removing of false ceiling, air ducts, structural 
supports.walls etc. for the installtion of new chilled water 
pipe line will be carried out by the firm. After completion of 
chilled water pipiline, the removed false ceilling / air 
ducting etc.. Will be refixed by the firm.

only Existing False ceilling / air ducting shall be 
used.

No Changes

22 57 14
The firm shall provide technical service support as and 
when required for next 03 years after the warranty period 
without any financial obligation on CNP

During that period we have to provide only 
technical support externally shall be provided, 
No physical services such as PM, breakdown call 
or visit shall be applicable during this period 

No Changes

23 59 IX

Qualification/ Eligibility Criteria.
The bidder should have successfully supplied, installed 
and commissioned at least 12 nos of Air handling units ( 
at least one number capacity minimum 50000 CFM) in 
single purchase order/ contact in last five year ending on 
31.03.26

1. As a micro and small enterprises are exempted 
from experience and past perfromance criterial 
agaisnt submission of MSME certificate.
2 We request 50000 CFM capacity any ongoing 
work shall be consider.
2. Can allow  the interim work completion was in 
March 2020 due to absent of final bill audit and 
concuded. 

No Changes

24 13 IV General Query : EMD Exemption regarding
MSME-registered organization and wish to avail 
the applicable EMD exemption against our valid 
MSME certificate

No Changes. 
Applicable as per tender documents

General 
Terms & 

Condition
s


